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STATEMENT OF WORK FOR THE REBUILD OF THE
AAV TRANSMISSION SHIPPING AND STORAGE CONTAINER
NSN 8145-00-483-0609

1.0 SCOPE. This Statement of Work (SOW), along with Engineering Drawing 2588665, CAGE
80064 and TM 8F125B-5&P/A Chapter 4 and Appendix C, establishes, sets forth tasks and
identifies the work efforts that shall be performed by the Contractor in the rebuild of the Assault
Amphibious Vehicle (AAV) Transmission, Shipping and Storage Container hereafter referred to
as the Container. This document contains minimum requirements to restore the Container to
Condition Code “A”. Condition Code "A" is defined as "serviceable/issuable without
qualification, new, used, repaired or reconditioned materiel which is serviceable and issuable to
all customers without limitations or restrictions including material with more than six months
shelf-life remaining NSN 8145-00-483-0609 identifies the Container”.

1.1 Background. Rebuild is defined as “That maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through complete disassembly of the item; inspection of all
parts or components, repair or replacement of worn or unserviceable parts using original
manufacturing tolerances and/or specifications and subsequent reassembly of the item”.

2.0 APPLICABLE DOCUMENTS. The following documents herein form a part of this SOW
to the extent specified. Unless otherwise specified, the issues of these documents are those listed
in the Department of Defense Index of Specifications and Standards (DoDISS) and supplement
thereto which is in effect on the date of solicitation. In the event of conflict between the
documents referenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirement.

2.1 Military Standards

MIL-STD-129 DoD Standard Practice: Military Marking for
Shipment and Storage

MIL-STD-2073-1D DoD Standard Practice for Military Packaging

2.2 Other Government Documents and Publications

DoD 4160.21-M Defense Materiel Disposition Manual

T™ 2350-45 DMA Standard Procedures

TM 8F152B-25&P/A Power Plant Assembly Assault Amphibious Vehicle
7A1 Family of Vehicles and Ram/RS

Engineering Drawing 2588665 Container, Shipping and Storage, Transmission

CAGE 80064
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DoD 4000.25-1-M Military Standard Requisitioning and Issue
Procedures (MILSTRIP)

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

ANSVISO/ASQC Quality Management Systems - Requirements
Q9001-2000

Industry Standards (For Guidance)

ANSI/EIA-649 National Consensus Standard for Configuration
Management

Copies of Military Standards and Specifications are available from the DoD Single Stock Point,
Document Automation and Production Service, Building 4D, 700 Robbins Avenue, Philadelphia,
PA 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-2179 or on the
Internet at http://www.dodssp.daps.mil. Copies of other Government documents and
publications requirements shall be obtained through the Contracting Officer: Contracts
Department (Code 891), P.O. Drawer 43019, 814 Radford Blvd., Marine Corps Logistics
Command, Albany, Georgia 31704-3019, commercial telephone number (229) 639-6761 or DSN
567-6761. Copies of engineering drawings, if applicable, shall be obtained from Supply Chain
Management Center, Attn: Code 566-1A, 814 Radford Blvd., STE 20320, Albany, Georgia,
31704-0320, commercial telephone number (229) 639-6476 or DSN 567-6476.

3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:

a. Provide materiel, labor, facilities, and services necessary to troubleshoot, test, diagnose,
integrate, install, rebuild, and calibrate as required to make the Container fully operational.
Upon completion of rebuild, the Container shall be Condition Code "A”.

b. Conduct final-on-site testing, which may be witnessed by Marine Corps Systems
Command (MCSC) (AAV), Albany, Georgia representative.

c. Be responsible for all structural, electrical, and mechanical requirements associated with
the rebuild of the Container as specified in Engineering Drawing 2588665, CAGE 80064.

d. Ensure the Container meets the configuration of Engineering Drawing 2588665, CAGE
80064.
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e. All mandatory replace parts will be replaced 100 percent. Economical replacement parts
may be reused if they meet the applicable inspection requirements in TM 2350-45. All
unserviceable parts shall be disposed of in accordance with DoD 4160.21-M.

3.2 Detailed Tasks. The following tasks describe the different phases for the rebuild of the
Container.

3.2.1 Phase I - Rebuild. The Contractor shall receive the Container for rebuild. The Contractor
shall then disassemble the Container into components and conduct the rebuild process. The
Contractor shall rebuild components in accordance with the requirements in this SOW. The
Contractor shall be responsible for supplying all equipment, tools, test equipment, and materiels
to conduct this effort. The Contractor shall be responsible for the integration and assembly of all
components. The configuration identification for the Container is defined by the specifications
annotated on current revision level of Engineering Drawing 2588665, CAGE 80064. A Rebuild
Data Plate shall be installed in the center in the rear below the item identification plate. The
rebuild data plate shall contain the following (REBUILT BY:) (INSPECTED BY:) and (DATE
REBUILT:). The plate shall be no more than .008 in thickness, “2 %” in length and “¥%”in
height.

3.2.2 Phase II - Inspection, Testing, and Acceptance. Inspection, testing, and acceptance of the
Container shall be conducted in accordance with TM 8F152B-25&P/A Appendix C, and in
compliance with ANSI/ISO/ASQC Q9001-2000, Quality Management System — Requirement.
The Contractor shall correct any deficiencies discovered.

3.2.3 Phase III - Packaging. Handling, Storage. and Transportation (PHS&T)

a. The Contractor shall be responsible for preservation and packaging of item(s) being
repaired under the terms of this SOW. Items scheduled for being prepared for long-term storage
or shipment to overseas destinations shall be in accordance with Level “A” requirements of MIL-
STD 2073-1D. Items scheduled for domestic shipment for immediate use or short-term storage
shall be to Level “B” requirements.

b. Marking for shipping and storage shall be in accordance with MIL-STD-129.

c. The Marine Corps will provide the Contractor with shipping address (es) for delivery
of the repaired equipment. The Contractor shall be responsible for arranging for shipment to the
pre-designated site(s). The Marine Corps shall be responsible for transportation costs associated

with shipping the subject equipment to and from the Contractor.

3.3 Configuration Management

a. The Contractor shall apply configuration control procedures to established
configuration items. The Contractor shall not implement configuration changes to an item’s
documented performance or design characteristics without prior written authorization. If deemed
necessary to temporarily depart from the authorized configuration, the Contractor shall prepare
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and submit a Request For Deviation (RFD). MIL-HDBK-61 and ANSI/EIA-649 provide
guidance for preparing RFDs.

b. The creation and submission of RFDs shall be accomplished using MEARS
CREATE software, which resides at a secure web site, https://mears].redstone.army.mil. For the
purpose of gaining access to the web site, the Contractor shall request user-id and password
privileges from the Requiring Office identified in Block 6 of the applicable Contract Data
Requirements List. The Contractor shall direct technical or functional questions concerning
usage of MEARS CREATE software to the Requiring Office for guidance. The Contractor shall
notify the Requiring Office by electronic mail when completed MEARS RFDs are ready for
formal submission.

3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM). The
Management Control Activity (MCA) (Code 581-B) will coordinate GFE/GFM requests

and maintain a central control system on all government owned assets in the Contractor’s
possession. The MCA will forward a GFE Accountability Agreement to the Contractor for
signature on an annual basis to establish a chain of custody and identify property responsibility
for Marine Corps assets. The Contractor is to acknowledge receipt of GFM to the MCA within
15 days of receipt. This can be done by mailing a copy of the DD 1348 to Materiel and
Distribution Management Department, Distribution Management Branch, Management Control
Activity (Code 581-1B), 814 Radford Blvd., STE 20320, Albany, Georgia 31704-0320 or faxing
a copy to commercial telephone number (229) 639-5498 or DSN 567-5498.

3.5 Contractor Furnished Materiel (CFM). The Contractor may requisition materiels as required
in the performance of this SOW through the DoD Supply System. DoD 4000.25-1-M
(MILSTRIP) Chapter 11 provides guidance to the Contractors on the requisitioning process. The
Contractor’s decision to utilize CFM procured from the DoD Supply System shall be based upon
cost effectiveness, availability of materiel and the required completion/delivery date.

3.6 Quality Assurance Provisions

The performance of the Contractor’s quality of work performed, material provided and
documents written shall be subject to in-process review and inspection by the MCSC (AAVS),
Albany, Georgia representative during contract performance. Inspection may be accomplished at
any work location. The MCSC (AAVS), Albany, Georgia representative requires at a minimum,
two weeks notice of acceptance tests to allow for sufficient time for the MCSC (AAVS), Albany,
Georgia representative to witness the test if he or she desires. Inspection by the MCSC (AAVS),
Albany, Georgia representative of acceptance tests, materiels and associated list furnished
hereunder does not relieve the Contractor from any responsibility regarding defects or other
failures to meet the SOW requirements which may be disclosed prior to final acceptance.

The Contractor shall provide and maintain a Quality System that, as a minimum, adheres
to the requirements of ANSI/ISO/ASQC Q9001-2000, Quality Management Systems -
Requirements. The Contractor’s work shall be subject to in-process reviews and inspections for
compliance with these procedures and standards by the MCSC (AAVS), Albany, Georgia
representative. Noncompliance with these quality assurance procedures resulting in degraded
quality of work may result in a stop-work order requiring action by the Contractor to correct the
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work performed and to enforce compliance with quality assurance procedures or face contract
termination. Notwithstanding such inspection, it shall be the Contractor’s responsibility to
ensure that the entire system meets the performance requirements of this SOW.

4.0 Reports. All reports deliverables shall be submitted in hard copy to Marine Corps Systems
Command, Attn: AAVS, 814 Radford Blvd., STE 20343, Albany, Georgia 31704-0343, unless
directed otherwise in a Contract Data Requirements List.

4.1 Production Status Report. A monthly Production Status Report shall be submitted
summarizing the progress and status of the Container per Contract Data Requirements List.



